STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 09/ 07/ 00
CONTRACT NUMBER 11- 236704
LOCATI ON 11-SD-905-2.8/3.9

I'N SAN DI EGO COUNTY | N SAN DI EGO
FROM ORO VI STA ROAD TO 0.2 KM
EAST OF BEYER BOULEVARD
UNDERCRCSSI NG

PAVEMENT REHABI LI TATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
09/ 11/ 00
CONTRACT CCDE 'H '
48 CONTRACT | TEMS

FEDERAL Al D ACNH P905- (009) E

TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT UNDER EST 21. 75

858 874-5011
00097352

FAX 858 268-5126

858 642- 7500
00751561

FAX 858 642-9269

PROPCSALS | SSUED 7 FUND TOTAL HA22 1,173, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 972, 157. 00 AMOUNT UNDER 211, 434.75
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 760, 722. 25 3 HANSON SJH CONSTRUCTI ON
P O BOX 639069
SAN DI EGO CA 92163-9069
2 794, 777.00 2 NI CHOLAS GRANT CORPORATI ON
CALI FORNI A COMVERCI AL ASPHALT
CORPCRATI ON A JO NT VENTURE
5370 EASTGATE MALL
SAN DI EGO CA 92121
3 821, 966. 00 1 HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

858 587-3600
00750542

FAX 858 453-6034



11- 236704
11- SD-905-2
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AREA WVEST FENCE

EL CAJON CA

CAL TRAFFI C MAI NTENANCE
BURBANK CA

PARRI S SI GNS

MJURRI ETA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SAPHER CONSTRUCTI ON

SPRI NG VALLEY CA

SOUTH VEEST SI GNAL SERVI CE
EL CAJON CA

WALTER H BARBEE AND SON
LA MESA CA

FENCI NG AND METAL BEAM GUARD RAI L
STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA S| GNS

COLD PLANI NG ( PORTI ON)

M NOR CONCRETE AND CRASH CUSHI ONS
LOOP DETECTCRS

VEET UTI LI TI ES



11- 236704
11- SD-905-2
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
09/ 11/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE

SAN DI EGO CA
PAVEMENT RECYCLI NG
Rl VERSI DE CA

PAYCO

CHULA VI STA CA
QUALI TY HYDROSEEDI NG
RAMONA CA

SM TH AND SON
FALLBROCK CA

SOUTH VEEST SI GNAL
EL CAJON CA

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

FENCI NG AND GUARD RAI L

COLD PLANE

STRI PI NG

HYDROSEEDI NG

CONSTRUCTI ON AREA SI GNS

LOOP DETECTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE

SAN DI EGO CA
PAVEMENT RECYCLI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)
FENCI NG METAL BEAM GUARD RAIL AND TERM NAL SYSTEMS

REMOVE ASPHALT AND COLD M LLI NG ( PARTI AL)



Bl D245

11- 236704

11- SD-905-2 SUMMARY OF REMAI NI NG BI DDERS PACGE 4

09/ 07/ 00 09/ 11/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PRESTI GE CONCRETE ROCK BLANKET ( PARTI AL)

POMY CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROCK CA
SOUTH VEEST SI GNAL | NDUCTI VE LOOP DETECTORS
EL CAJON CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND MARKI NG

BALDW N PARK CA



11- 236704 Bl D245

11- SD- 905- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 07/ 00 09/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 018992 TEMPORARY GRAVEL BAG EA 1, 150 2.50 2, 875. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 350. 00* 18, 350. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 82, 500. 00* 82, 500. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2,216.00 8, 864. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 150 36. 00 5, 400. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 160 149. 60 23, 936. 00
7 150608 REMOVE CHAI N LI NK FENCE M 86 20. 50 1, 763. 00
8 150769 REMOVE ASPHALT CONCRETE VB 38 280. 00 10, 640. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 850 3.20 5, 920. 00
10 150823 REMOVE DOWNDRAI N M 64 59. 30 3, 795. 20
11 150844 REMOVE SLOPE PAVI NG VB 14 297. 00 4,158. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 740 50. 00 37, 000. 00
13 152320 RESET ROADSI DE SI GN EA 3 140. 00 420. 00
14 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 25, 500 2.20 56, 100. 00
(45 MM MAXI MUM)
15 018993 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 270 56. 60 15, 282. 00
16 018994 REMOVE CRASH CUSHI ON (| MPACT ATTENUATOR) EA 1 6, 987. 00 6, 987. 00
17 190185 SHOULDER BACKI NG STA 18 335. 40 6, 037. 20
18 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 98 26. 20 2,567. 60
19 (S) 200114 ROCK BLANKET M2 720 96. 80 69, 696. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 540 1. 30 702. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 54 19. 60 1, 058. 40
22 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 52 47. 60 2,475. 20
POLYETHYLENE PI PE CONDUI T
23 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2.3 808. 50 1, 859. 55
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,970 48. 50 144, 045. 00
25 394001 PLACE ASPHALT CONCRETE DI KE M 1, 850 4.50 8, 325. 00
26 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 7 647. 10 4,529. 70
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 4, 685. 50 56, 226. 00
28 690154 200 MV CORRUGATED STEEL Pl PE DOWKNDRAI N M 64 349. 20 22, 348. 80
29 692446 450 MM CORRUGATED STEEL Pl PE ELBOW M 3 510. 80 1, 532. 40
(0.6 MX 0.9 M
30 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 592 5. 10 3,019. 20
31 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 61 44. 50 2,714.50
32 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 230 133. 10 30, 613. 00
33 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 80. 80 323. 20
34 (S) 839553 END SECTI ON EA 5 134.70 673. 50
35 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2,963.70 11, 854. 80



11- 236704 Bl D245

11- SD- 905- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 07/ 00 09/ 11/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 263. 20 6, 789. 60

37 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 565. 80 1, 697. 40

38 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 4 829. 80 3,319. 20

39 (S) 018995 CRASH CUSHI ON ( QUADGUARD) EA 1 32, 735. 00 32, 735. 00

40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 43 29. 00 1, 247. 00

41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 160 2.48 2, 876. 80

42 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 490 2.50 1, 225. 00
(BROKEN 3.66 M- 0.92 M

43 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50 1.80 90. 00
(BROKEN 5.18 M- 2.14 M

44 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 230 . 60 3, 738. 00

45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 590 1.30 767. 00

46 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 580 2.50 1, 450. 00

47 (S) 860810 | NDUCTI VE LOOP DETECTCR EA 18 372. 00 6, 696. 00

48 999990 MOBI LI ZATI ON LS LUMP SUM 43, 500. 00* 43, 500. 00

TOTAL 760, 722. 25



| TEM

O©oOoO~NOOULA, WN P

11- 236704
11- SD-905-2
09/ 07/ 00

250.

360.
38.
200.

10.
65.
240.
50.

240.
3, 200.
135.
1, 350.

64.
120.
100.
130.

3, 000.
2, 000.
600.
750.
26, 000

144000.
675.
540.

3380.
552.
148500.
8325.
1680.
38400.
8640.
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26000.

REMAI

SUMMARY OF
| THI RD
| BI D
00| 5. 00
00| 12, 500. 00*
00| 86, 950. 00*
00| 5, 000. 00
00| 50. 00
00| 230. 00
00| 10. 00
00| 40. 00
. 00| 1.00
. 00| 28. 00
. 00| 210. 00
. 00| 54. 00
. 00| 250. 00
. 00| 1.70
. 00| 50. 00
. 00| 2, 150. 00
. 00| 315. 00
. 00| 42.00
00| 224. 00
00| 1.50
00| 11. 00
00| 100. 00
00| 250. 00
00| 44. 00
00| 4.00
00| 250. 00
00| 3, 025. 00
00| 115. 00
00| 585. 00
00| 1.50
00| 64. 00
00| 120. 00
00| 100. 00
00| 130. 00
00| 3, 000. 00
00| 2, 000. 00
00| 660. 00
00| 750. 00
00| 20, 400. 00
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11- 236704 Bl D245

11- SD-905- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
09/ 07/ 00 09/ 11/ 00

R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE

| TEM SECOND | THI RD
| Bl D AMOUNT | BI D AMOUNT
| <o | <o

40 | 36. 00 1548. 00| 45. 00 1935. 00

41 | 3.80 4408. 00| 4.50 5220. 00

42 | 2.00 980. 00| 4.00 1960. 00

43 | 4.00 200. 00| 1.50 75. 00

44 | .70 4361. 00| .40 2492. 00

45 | 2.20 1298. 00| 2.00 1180. 00

46 | 4.00 2320. 00| 4.00 2320. 00

47 | 345. 00 6210. 00| 350. 00 6300. 00

48 | 62, 700. 00* 62700. 00| 82, 000. 00* 82000. 00

TOT 794, 777.00 821, 966. 00



